Annexure I

EARLY DESIGN DOCUMENTATION

(Clauses 1.1 and 6 of annexure A)

208717713_31 M5 West Widening Deed

102

0

Early Design Documentation Schedule

General

GEO General - All zones - 15%

Road Geometry

RD1 Alignment & Earthworks – Zone 1 – 15%

RD2 Alignment & Earthworks – Zone 2 – 15%

RD3 Alignment & Earthworks – Zone 3 – 15%

Road Furniture

RS 1 Road Furniture (barrier, signs, lines) – Zone 1 (issued as part of RD at 15%)

RS 2 Road Furniture (barrier, signs, lines) - Zone 2 (issued as part of RD at 15%)

RS 3 Road Furniture (barrier, signs, lines) - Zone 3 (issued as part of RD at 15%)

Street Lighting

SLO Street Lighting – Zone 1, 2 & 3 – 15%

Pavements

PV1 Pavements & Kerbs – Zone 1 – 15%

PV2 Pavements & Kerbs – Zone 2 – 15%

PV3 Pavements & Kerbs - Zone 3 - 15%

Temporary Works

TW1 Construction Staging - Zone 1 - 15%

TW2 Construction Staging – Zone 2 – 15%

TW3 Construction Staging – Zone 3 – 15%

Drainage

DR1 Drainage & Water Quality - Zone 1 - 15%

DR2 Drainage & Water Quality - Zone 2 - 15%

DR3 Drainage & Water Quality – Zone 3 – 15%

Geotechnical

GT1 Factual Report - 15% (noise wall only)

Urban Design

UL1 Urban Design & Landscape Report – 15%

UL2 Landscape Package – 15%

UL3 Motorway Control Centre - 15%

Structures

BR1 Queen St Bridge @ 14680 - 15%

BR2 Nuwarra Rd Bridge @ 20690 - 15%

RW1A Geotechnical and Retaining Structures – Zone 1A – 15%

RW1B Geotechnical and Retaining Structures – Zone 1B – 15%

RW2 Geotechnical and Retaining Structures – Zone 2 – 15%

RW3 Geotechnical and Retaining Structures – Zone 3 – 15%

Noise Walls

NW0 Noise Wall – Zone 1, 2 & 3 – 15%

Durability

DU1 Durability Assessment Report – 15%

OMCS

IT1 OMCS – Zone 1, 2, 3 (drawings) – 15% IT2A OMCS System Engineering (IADD, SEMP) – 15% IT4A OMCS Roadside Equipment (Report) – 15%