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for NSW

Schedule 1B- Services (Customer Interaction)

1.

Definitions and Interpretation
In this Schedule:

(a) all terms that have defined meanings in the Contract have the same meaning in this
Schedule as they do in the Contract;

(b) areference to a Clause is a reference to a Clause in the Contract;

(c) areference to “related contractual obligations” or similar is a reference to the
Operator’s other obligations under this Contract and Transaction Documents;

(d) areference to a paragraph is a reference to a paragraph in this Schedule; and

(e) areference to a document that is not defined is a reference to the document with the
same name as provided by TFNSW to the Operator and as updated from time to time.

In this Schedule, the following words have the following meanings:

Bus Stop Audit means an audit of Bus stops for any purpose in accordance with the Bus Stop
Auditing Process Guide.

Customer Information Channels means the customer information channels specified in
paragraph 8.5 of this Schedule and as updated from time to time.

Data Quality Indicators means a list of requirements to ensure the quality and data integrity
for the submission of information contained in paragraph 12.1 of Schedule 4 (Key
Performance Indicators).

Head of Stand has the meaning given in paragraph 9.5(b)(ii) of this Schedule.

Incident Classification and Management System means the incident classification and
management system described in paragraph 11.1 of this Schedule.

On Demand Service Change Request means a request for a Service Change for On Demand
Services.

Operating Principles means the principles listed in paragraph 2.2(c) of this Schedule.
PTIPS means the current TENSW Operational and Real Time Management System.

Public Timing Points means the TSN within a Route in a public Timetable that is noted as a
timing point and displayed on Timetables.

Serious Incident Protocols means the protocols described in paragraph 11 of this Schedule.
Transit Stop Management or TSM has the meaning given in paragraph 3.2 of this Schedule.

TfNSW Standards means any standard specified in this Schedule that the Operator is
required to comply with and any other TFNSW standard that TFNSW advises or requires the
Operator to comply with from time to time.

TODIS means an XML-based data interchange format that has been tailored to the needs of
NSW transport agencies for the purpose of exchanging information about routes, timetables
and related data items.

Service Change means any change to a Bus Service either planned or unplanned.

TfNSW Service Alerts Management System means the system described in paragraph 8.8
of this Schedule.
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TfNSW Operational and Real Time Management System means the day of operations
systems used to manage bus operations.

TfNSW Customer Feedback System means the system used to manage customer
complaints, feedback and compliments (currently Salesforce).

TSN means the Transit Stop Number which is automatically allocated by the TSM application
when it is created.

TfNSW Lost Property System means the lost property system described in paragraph 8.9 of
this Schedule.

The following table sets out the meaning of the column headings in the roles and
responsibilities tables set out in this Schedule. 'T' in any of the columns means that TINSW
is the relevant Party. 'O’ in any of the columns means that the Operator is the relevant Party.

Responsible (Res) The Party that has to do the activity.

Accountable (Acc) The Party ultimately answerable for the correct and full completion of
the activity. There must be only one Party accountable for each activity.

Support (Sup) The Party that is to provide support to assist in completing the activity.

Consulted (Con) The Party that is consulted by the responsible Party as part of the
process of carrying out the activity.

Informed (Inf) The Party that has to be kept up-to-date, by the responsible Party.

When When the activity must be performed.

Paragraph or Clause The paragraph or Clause in the Contract that the activity must be

performed in accordance with.

2. Services Overview

2.1 Key Objectives

The following are the key objectives for the provision of the Services under this Schedule 1B
by the Operator:

(a) provide reliable, safe and clean Services to customers;

(b) develop Services to efficiently meet the Contract Objectives and the requirements of
Clause 8.1 (Services);

(c) ensure customers are provided with accurate Customer and Timetable information
and kept informed of Service Changes and Incidents;

(d) provide passenger information to deliver a seamless passenger service across the
Contract area;

(e) improve the provision of Services to customers; and

(f) provide support for TFINSW Systems and Equipment, including as required by Clause
16.1 (TFNSW Systems and Equipment) and as otherwise required to improve and
upgrade the Services.

2.2 Operating Principles

(a) At all times, the Operator is expected to manage any and all Service Changes and
Cancelled Trips to ensure that customer impact is considered and minimised. The
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Operator must apply the Operating Principles subject to this Schedule 1B and
Schedule 1D Services (Special Services and Operating Activities) to the extent
reasonably practicable, having regard to the extent of the operational impact on the
Services.
(b) In particular when applying the Operating Principles, the key consideration must be to

minimise customer impact including the impact on vulnerable customers, the duration
of delay to customers and the effects of those delays, and the effect of Service
Changes on demand and where it may exceed the remaining capacity.

(c) The Operating Principles include that:

(i)

(iv)

(vi)

(vii)

Special Services that are primarily to cater for transport of primary or
secondary school students or are Dedicated School Services should not be
cancelled (and should be prioritised);

the first and last Trip of the day on each Route should not be cancelled (with
higher priority on the last Trip);

cancellation of consecutive Trips on a Route should be avoided (also noting
on some corridors that may include consecutive Trips on different Routes
that share the same path). Where consecutive cancellations are unavoidable,
the Operators must take such reasonable actions as may be required to
lessen the gap between Trips;

cancellation of the same Trip on consecutive days should be avoided.
Regular patterns of cancelling the same Trip (such as cancelling a Trip every
third day, or on the Wednesday of every week) should be avoided;

use of high-capacity buses (such as articulates, double deckers and long
buses) should be maximised where appropriate to maintain sufficient
capacity;

Trips providing a scheduled connection to any other Route or to a trip on
another mode of transport should not be cancelled; and

consideration should be given to the Public Passenger Network environment,
for example, the Operator must pay particular attention to protecting
capacity and services on the Rail Replacement Services.

(d) TENSW will inform bus service customers of known disruptions via a range of
communications channels including social media messaging and App notifications.
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3.  Electronic Customer Timetable Data

The Operator must perform the following Services in relation to publication and display of public transport information and bookings, including the activities
required to ensure that Customers are provided with adequate, reliable information regarding the Bus Services.

Paragraph
or Clause

Ensure scheduling system base road maps are current and updated on a
regular basis or as required for submission of accurate TODIS files.

Continuing throughout the Service
Term

3.2

Ensure the Transit Stop Management (TSM) tool is updated in a timely
and accurate manner. This includes that all temporary notices have been
installed and removed as per TEINSW requirements.

Continuing throughout the Service
Term

Per the timeframes in paragraph
8.6(f)

3.3

If a new Bus Transit Stop is approved by TINSW as part of a Services
Variation requested by the Operator or the Operator requires a new
Transit Stop as part of the Service Development Plan update TSM tool.

15 Business Days before
commencement of the new or
changed Route

3.4

Ensure all Routes are created and maintained in line with TINSW
Standards.

Continuing throughout the Service
Term

35

Ensure all approved timetable data is submitted as per the timeframes in
paragraph 8.6(f).

Continuing throughout the Service
Term

Per the timeframes in paragraph
8.6(f)

3.6

Ensure TFINSW Data Quality Indicators are met before submitting data to
TENSW.

Continuing throughout the Service
Term

3.7

Address data quality issues found by TFNSW and submit corrected file
within one Business Day.

Continuing throughout the Service
Term

3.8

Ensure the data meets all the data requirements within the business and
wayfinding rules in paragraph 8.6(a). If TFNSW informs the Operator of

Continuing throughout the Term
Per paragraph 8.6(a)
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any issues found, the Operator must rectify such issues within 1 Business
Day.

Paragraph
or Clause

3.9 Approve all Timetables for all Services prior to publication. Continuing throughout the Service
Term
3.10 Create PDF timetables including map for inclusion in transportnsw.info Continuing throughout the Service
from submitted data. Term
3.11 Provide a website that provides that provide trip planning, timetables, Continuing throughout the Service
fares, customer feedback, service status information, campaigns, projects Term
to customers.
3.12 If timetables are to be displayed on Operator’s websites, this is only to be Continuing throughout the Service
done via a link to the official TFINSW website. Term
3.13 Provide information public transport to customers through social media Continuing throughout the Service
and automation. Term
3.14 Submit Midpoint data requests at time of TODIS submission that includes At time of TODIS file submission
new routes or route variants. (Should Operator wish to define the
Midpoint)
3.15 Allocate an initial Midpoint to each new route and variant. Approve Route Continuing throughout the Service
Midpoints. Term
3.16 Submit Service Change form to TFNSW. Continuing throughout the Service
Term
317 Submit On Demand Integration and Awareness details to TINSW. Continuing throughout the Service
Term
3.18 Update the Service Alerts Management System on all interruptions. In real time
3.19 Update TFNSW Operational and Real Time Management System (currently In real time

PTIPS) for cancellation, skipped stops and manual trip allocations.

Greater Sydney Bus Contract
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Manage lost property in the TFNSW Lost Property System.

Per the timeframes in paragraph
8.6(f)

Paragraph
or Clause

3.21

Ensure all onboard Digital Passenger Information Displays (PIDs) are
operating and displaying accurate Customer Information. Following a
report of a faulty PID it must be repaired within 2 Business Days.

Per paragraph 9.6

3.22

When notified by TENSW, fix any errors in the information provided on the
Operator website or via the operational services Data tools.

See KPI CE6 (Data Maintenance)

3.23

For Event Services and Rail Replacement Services ensure accurate data is
provided to TFINSW in accordance with paragraph 3.2.4 and paragraph
3.3.4 (respectively) of Schedule 1D and with the requirements in this
Schedule 1B.

Per timeframes specified in
paragraph 3.2.4 and paragraph 3.3.4
of Schedule 1D

3.24

For On Demand Services (as described in Schedule 2), provide:

a) provide access to, an easy to use On Demand booking application,
available on any smartphone or computer, that allows customers
to book On Demand Services and advise customers of service
pick-up and drop-off times, pick-up locations and drop-off
destination; and

b) provide access to such information and booking capability for
prospective customers who do not have access to smartphone or
computer applications.

From Service Commencement Date
and then continuing

4. Service Desk

The Operator must perform the following Services in relation to the Service Desk and associated activities:
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Use the call centre provided as part of Transportnsw.info or another call
centre as nominated by TFNSW from time to time for the provision of call
centre information services.

Continuing throughout the Service
Term

Paragraph
or Clause

4.2 Provide a service desk management system for the purposes of Continuing throughout the Service
complaints, feedback and compliments (currently Salesforce). Term

4.3 Procure sufficient licenses for the TFINSW Customer Feedback System Continuing throughout the Service
(currently Salesforce) to manage all complaints and feedback. Term

4.4 Manage all complaints and feedback recorded in the TFNSW Customer Continuing throughout the Service
Feedback System (currently Salesforce) in relation to the Services from Term
receipt to closure.

4.5 Log and classify all complaints and feedback in accordance with the Continuing throughout the Service
TfNSW Customer Complaints Policy. Term

4.6 Assign a priority to all complaints and feedback received by the Service Continuing throughout the Service
Desk to reflect the severity of the issue in accordance with the TINSW Term
Customer Complaints Policy or as otherwise directed by TINSW.

47 Collaborate and cooperate with the Transportnsw.info and the TFNSW Continuing throughout the Service
Customer Feedback System, as required, to manage complaints and Term
feedback received by the Service Desk and resolve Incidents.

4.8 Refer any calls received by the Service Desk which do not relate to the Within 2 hours of receipt of call
Services to the TINSW Customer Feedback System.

4.9 Maintain appropriate documentation of all complaints and feedback in Continuing throughout the Service
relation to the Services recorded on the TFNSW Customer Feedback Term
System, including details of the closure of all calls.

4.10 Perform trend analysis on complaints and feedback in relation to the Monthly throughout the Service Term

Services recorded on the TINSW Customer Feedback System.

Greater Sydney Bus Contract

© TfNSW 2023

OFFICIAL: Sensitive - NSW Government

Page 7 of 32



Transport
for NSW

OFFICIAL: Sensitive - NSW Government

Greater Sydney Bus Contract

Identify any problems of a systemic nature revealed by the trend analysis
and when identified, inform TFNSW and implement processes to improve
performance.

As soon as practicable

Paragraph
or Clause

4.12

Ensure the Service Desk is staffed with personnel who are suitably skilled | O 0]
and trained to deliver support services and to interface with the TEINSW
Customer Feedback System.

Continuing throughout the Service
Term

5. Wayfinding

The Operator must perform the following Services in relation to wayfinding:

Functional Description Res | Acc | Sup | Con When Paragraph
or Clause
5.1 Ensure all the installation, audit and maintenance is conducted according | O 0] Continuing throughout the Service
to the TFINSW processes, manuals and guidelines, including the Term
Wayfinding Guidance Documents and Wayfinding Strategy and Kits of
Parts.
5.2 Maintain Transit Stop Signage including B-poles, and information and 0] 0] T Continuing throughout the Service
collateral within supporting infrastructure such as shelters and PIDs, Term
which includes but is not limited to:
repair,;
replacement (on a like for like basis);
changes due to Service Changes
cleaning; and
graffiti removal.
5.3 For all plinths associated with Transit Stop Signage, carry out: 0 0 Within 7 days of the Operator
minor repairs (parts to be provided by TINSW); becoming aware of the damage
cleaning; Where parts are supplied by TENSW,
graffiti removal; and within 7 days of the supply
Greater Sydney Bus Contract Page 8 of 32
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- Functional Description

Paragraph
or Clause

. make safe when damaged.

54 Not Applicable

5.5 Ensure Transit Stop Signage for all locations serviced by any Service, Continuing throughout the Service
which includes Timetable or Dedicated School Services Timetable Term
information, contains up to date timetable information and complies with
any standards or guidelines issued by TFNSW from time to time.

5.6 Maintain a record of what information is at each Transit Stop including Continuing throughout the Service
type of information, version and date installed. Term

5.7 Ensure Transit Stop identification numbers and names comply with the Continuing throughout the Service
NSW Transit Stop Numbering and Naming Standard and Customer Term
Information Business Rules and are updated in the Transit Stop
Management System.

5.8 Liaise with the Roads Authority, local government authority or any other Before installing Transit Stop
Governmental Agency with responsibilities relevant to Transit Stops and Signhage
local residents, as appropriate, about the installation of Transit Stop
Signage.

5.9 Notify the relevant authority if any Transit Stop infrastructure that is not Within 1 Business Day of the Operator
the responsibility of the Operator is damaged or in need of maintenance or becoming aware of the damage
repair.

510 Document and maintain a proper record of all communications relating to Continuing throughout the Service
Transit Stops and Transit Stop Signage. Term

51 If a new Bus Transit Stop is approved by TINSW as part of a Services Before the Service Variation

Variation requested by the Operator or the Operator requires a new
Transit Stop as part of the Service Plan, supply and install Transit Stop
Signage in line with TINSW standards (and, in respect of any replacement
Transit Stop Signage, on a like for like basis).

commences

Greater Sydney Bus Contract
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If there is a change to a Route, or a new Route is introduced, ensure that
all new Transit Stop Sighage meets TINSW Standards.

Before but no earlier than 2 days
before the commencement of the
new or changed Route

Paragraph
or Clause

5.13

Install temporary notice signage at Transit Stops the day the data goes
live in trip planning tools.

10 days prior to the Service Changes
going "live” in trip planning tools

514

Remove temporary notice once the service is live.

Within 10 days following Service
Change commencement

5.15

Update at-stop information promptly to support the Service Change, this
includes flags, timetables and printed collateral.

No more than 5 days prior to the
change and no later than 5 days after
the change

5.16

Ensure all digital information and maps on buses is operated and
maintained according to the TINSW processes, manuals and guidelines.

Continuing throughout the Service
Term

517

Maintain maps and line diagrams, including but not limited to:
repair,;
replacement;
changes due to Service Changes
cleaning; and
graffiti removal.

Continuing throughout the Service
Term

518

Provide the destination information, to be displayed on all Services, in
data submitted to TFNSW in Timetables, on the Operator website and in
any other relevant location, to TFNSW for approval.

Prior to publication of the destination
information

5.19

Approve destination information for all Services, to ensure it complies
with current TINSW standards or guidelines.

Continuing throughout the Service
Term

5.20

Digitally display the destination clearly on the front and side of all
Contract Buses in service, excluding any Contract Buses without side
destination signage.

Continuing throughout the Service
Term

Greater Sydney Bus Contract
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Paragraph
or Clause

Digitally display the route number clearly on the front, side and rear of all
Contract Buses in service, excluding Contract Buses without side and rear
route number signage.

Continuing throughout the Service
Term

6. Publication and Display of Public Timetable Information
The Operator must perform the following Services in relation to the publication and display of public transport information, including the activities required to

ensure that Customers are provided with adequate, reliable information regarding the Bus Services:

If requested by a member of the public, provide complete and up-to-date
information about the details of the Services including the supply of
Timetables.

Within a reasonable timeframe.

Paragraph
or Clause

6.2

Ensure accurate Timetables and Dedicated School Services Timetables
are displayed at all locations across the Contract area where timetables
are on display.

Continuing throughout the Service
Term

6.3

Ensure that Timetables and Dedicated School Services Timetables are in
the format specified by TFNSW.

Continuing throughout the Service
Term

6.4

Ensure Timetables and Dedicated School Services Timetables indicate all
Services which are accessible.

Continuing throughout the Service
Term

6.5

Ensure Timetables and Dedicated School Services Timetables comply
with TFNSW requirements.

Continuing throughout the Service
Term

6.6

Ensure all Timetables for the Services and Dedicated School Services
Timetables provide times at Transit Stops and do not reflect operational
timing points that are not Transit Stops.

Continuing throughout the Service
Term

Greater Sydney Bus Contract
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7. Services Incident Information

The Operator must perform the following Services in relation to Incident management and Incident information:

Inform passengers on a Service of any relevant Service delays.

Continuing throughout the Service
Term

Paragraph
or Clause

7.2

Update the TEINSW Service Alerts Management System with any material
changes to on time running or route changes with real time information
and alert messaging.

In real time

7.3

When an Incident occurs, categorise the Incident as described in
paragraph 11 below.

Continuing throughout the Service
Term

7.4

When an Incident occurs, inform TfNSW of delays to any Service and work
with TENSW as required from time to time to minimise the impact of
delays on customers in accordance with Operational Interface Protocol in
Schedule 1D.

Continuing throughout the Service
Term

7.5

Provide interim status updates to TFNSW as required in paragraph 11
below

Continuing throughout the Service
Term

7.6

Follow the Serious Incident Protocols as specified in paragraph 11.

Continuing throughout the Service
Term

7.7

Update TFNSW Operational Real Time Management System (currently
PTIPS) when a trip is cancelled, incomplete, truncated, skip stop or
manually assigned.

In real time

7.8

Implement a SMS messaging system that notifies nominated TINSW
representative of any incidents that occur and subsequent updates as per
paragraph 11.

From Service Commencement Date
and continuing throughout the
Service Term

Greater Sydney Bus Contract
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8. Digital Customer Information Systems (DCIS)

8.1 DCIS Overview

(a) Th

e TINSW Digital Customer Information Systems (DCIS) team provides a suite of

digital customer services, providing a holistic experience across the TFNSW cluster.
DCIS is responsible for maintaining quality, consistency, accuracy, and timeliness of
TfNSW digital customer products and services and seeks to provide a seamless and

ho

listic digital experience for planning and travelling across the network. Key

customer facing channels covered by DCIS include:

(b) Th
en

Websites;

Apps;

Social media and intelligent automation;
Contact centre (voice channel); and
Digital Passenger Information Displays.

e Operator must liaise and cooperate with TENSW Operational Systems team that
gage with it to deliver feeds into the TEINSW network in the required formats and

protocols.

8.2 Participationin the DCIS

(a)

(b)

(c)

The Operator must engage with and use the DCIS (or any successor or additional
service developed by TTNSW or any of TFNSW's Associates for use by TFNSW) as
required by the Contract and as required by TFNSW from time to time.

The Operator must advertise the DCIS (or any successor service) phone number and
internet address on its published Timetables and Dedicated School Services
Timetables, website, promotional material and other literature at Transit Stops and
within Contract Buses in a format reasonably required by TTNSW.

TfNSW may give the Operator access to Data collected by DCIS as required for the
purpose of managing its business and for planning and marketing purposes, subject
to reasonable conditions, qualifications or restrictions as TFTNSW may impose.

The Operator acknowledges that all Data collected or generated by DCIS will
constitute New Contract Material and the rights, title and property to Intellectual
Property in or in relation to all Data collected by DCIS will vest in TFNSW, in
accordance with Clause 28.2 (New Contract Material).

8.3 Operational Spatial Data (OSD)

(a)

(a)

The Operator must submit Data to the OSD systems (including but not limited to
current systems such as TSM, PTIPS and ODIN) as required by the Contract and as
required by TFNSW from time to time.

The Operator acknowledges that all Data submitted to the OSD will constitute New
Contract Material and the rights, title and property to Intellectual Property in or in
relation to all Data submitted or required to be submitted to the OSD will vest in
TfNSW, in accordance with Clause 28.2 (New Contract Material).
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8.4 Compatibility of information systems

(a) Any financial, operational or other information, data or records required to be
provided to TFNSW by the Operator must be provided in a form which is compatible
with the electronic data and records systems notified by TINSW to the Operator
from time to time.

(b) The Operator must assist TFINSW to comply with the NSW Government Open Data
Policy 2016 including by ensuring that data supplied to TFNSW by the Operator
under this Contract complies with the requirements of that policy.

Greater Sydney Bus Contract Page 14 of 32
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8.5 Customer Information Channels Architecture

(a) Products and Services

The table below acts as quick reference of Customer information and functionality / services across the channels supported by TFNSW. All
functionality / services listed below in the left hand column are provided by TFINSW on the channels represented in Green

OPEN
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(b)

Figure 1 below shows the current high-level TFINSW information systems architecture including

TfNSW information systems architecture (high-level) for Bus Operators

Operator and TfNSW responsibilities, feed types, and high-level system components.

4 )
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Figure 1: High Level System Architecture
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TfNSW information system architecture will change and be updated at the time in the future as
TfNSW transitions to using Transmodel based feeds and the collection of asset performance
information. This information will include but is not limited to sources such as CANBus information
where data is available from the fixed, virtual and mobile assets. Operators will be required to
submit complete asset information to Transport in real-time about fixed and mobile assets through

TfNSW defined interface and protocols.

TODIS (Static timetable, Driver Shift, Vehicle Shift)
OPAL Bus Driver Console (Real-time trip and vehicle information)
Situation Alert Information, including but not limited to ‘textual updates’, trip

Digital Passenger Information Displays (PID) from the Open Data System

Greater Sydney Bus Contract
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8.6 TfNSW Standards required to be met by Operator

(a) As part of the integration of into TFNSW information systems the Operator must meet the
requirements in these documents. These documents may be updated time to time by TFNSW:

(i) TODIS Schema Guide and Operator to OSD Interface Requirements
Specification;

(i) TODIS Data Business Rules - A Single Source of Truth for TINSW &
Customers;

iii) Bus Service Information Rules;

iv) TfNSW Business Rules Bus Route Design;

(
(
(v) TODIS Data Quality Indicators; and
(

Vi) Transport Contract Operational and Performance Systems Bus Specification.

(b) Scheduling System

(i) The Operator must provide Timetable Data in the TODIS format and utilise a
system that:

(A) can support and is compatible with Transmodel 6. TFNSW’s intent is to
move away from the TODIS file format during the term of the Contract,
and the Operator must transition to provide Timetable and shift Data to
TfNSW in an alternative data format that will be based on a
Transmodel 6;

(B) supports the provision of long term 90 days file; and

(C) has the capability to provide shorter term data files of a day or window
of time within the next 90 days (delta).

(c) Reference data (road network)

(i) TfNSW utilises Open Street Map (OSM) road network data in its systems. The
Operator must utilise a road network supplier that:

(A) utilise a road network supplier that is compatible with Open Street Map
(OSM) road network data; and

(B) update their road network files on a regular basis and are expected to
ensure that all new subdivisions/road are added to the data accurately
to allow for correct shape files to be uploaded to TFNSW in the TODIS
file.

(d) Reference data (Transit Stops)
(i) Transit Stops must be registered in TFNSW stop master database, Transit Stop
Management (TSM) and any future TSM replacement system.

(i) Transit Stop numbers and names must follow TFNSW numbering and naming
standards.

(iii) Transit Stops managed by the operator must be surveyed and updated in
TfNSW master database.

(iv) Transit Stops maintained by Operator (to the extent required by the Contract)
must be kept up to date in the TFNSW stop master database.

(v) The Operator must provide Transit Stop Location, XY to within 1 metre
accuracy or bus stop sign
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(vi) The Operator must provide details of the infrastructure at the location.

(vii) Version of timetable and maps at the stop must be recorded in the TINSW
Transit Stop Management master database and is reviewed and updated on a
monthly basis.

(e) Reference data (Routes)

(i) Routes must be registered in TINSW Route database (currently Bus Contract
Route Services).

(i) Routes must follow TFNSW Route Numbering and Naming Standard.

(iii) Routes must follow the TFNSW Business Rules Bus Route Design.

(f) Timetable data

(i) Timetables must be an accurate reflection of real world bus operations,
movements, times, trips, stopping pattern, route paths, reduced services for
public holidays, school holidays etc.

(ii) The Operator must provide Data for 90 days and include school day and school
term timetables.

(iii) The Operator must meet data quality guidelines before sending the TODIS
files to TINSW (see TFNSW TODIS Operator Data Integrity Rules).

(iv) Operators must meet data requirements in documents in paragraph 8.6 (a).

(v) Operator must utilise and review changes in any TFNSW visualisation tools to
validate the information provided to TFNSW via TODIS is correct when
available.

(vi) Operator must use data analysis tools to analysis real time and Opal Data to
make recommendations on where timetable changes can be made to support
more accurate reflection of operations at every stop to support accurate trip
planning and real time predictions for all stops not just first, last and mid-
point.

(vii) Operator must apply Public Timing Points with public TSN’s at key locations
along the route and adjust with as route and timetable changes to support
Customer Timetable PDF.

(viii)  The Operator must submit files in the timeframes prior to the activation date
as detailed below:

TODIS Files types (days)

Term Description Timet | Vehicle | Driver
able Shift Shift

(Days) | (Days) (Days)

Long Term | Change to a base timetable on 42 14 14
going (include but not limited to
changes to stops, route path, time
updates, trips, routes
(new/removal).
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Short Change or supplement to the base | 21 14to7 14to7
Term timetable for a short, medium
period of time that will expire and
the timetable will return to the
base timetable for example
summer holiday timetables, event
timetables, replacement.

Day of Changes that are not planned and 21to1 | 7to1 7to1
need to be made a few days or at
least the day prior for an unplanned
short term timetable changes to
address an incident, stop work,
road network change i.e. Bridge
closure.

Any change on the day must be
made in TINSW Operational real
time service management tool
(currently PTIPS) (cancel trips, skip
trips, truncate etc.).

(ix) The Operator must submit Mid Transit Stop request whenever new routes or
route variants are introduced in line with the Timetable timeframes in the
previous table. Should a Route only have a Start Transit Stop and an End
Transit Stop, the Mid Transit Stop is to be submitted as the First Transit Stop.

(g) Service Changes

(i) The Operator must inform TFNSW of changes to their services via the TINSW
Service Change system which in in future will transition to an integrated web
based system.

(h) Rail Replacement routes
The Operator must:

(i) use Opal enabled buses to provide Rail Replacement Services;

(ii) provide timetables for the planned Rail Replacement Services routes to
TfNSW 15 Business Days ahead of the planned replacement;

(iii) use the same route number for planned Rail Replacement Services as well as
Emergency Bussing Services;

(iv) display the route number and head sign information on the front of the bus
when operating a Rail Replacement service;

(v) log into the driver console and log into replacement trips to support real time
tracking of the service for TMC and Customer information; and

(vi) use the TFINSW Operational Real Time Service Management tool to update
operations on the day of operations to cancel trips, skips stops etc. to support
accurate real time information.

(i) Headway and frequency Services
The Operator must:

(i) provide the plan the operator plans to run the Headway Service in the Planned
Timetable data format (currently TODIS); and
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(ii) on day of Operations, use the TFINSW Operational Real Time Service Manager
tool to make changes in real time to reflect the changes in operations to
manage the head way of the service such as skipping stops, truncating trips,
cancelling trips.

(iii) Where the capability is viable, TFTNSW reserves the right to receive this Data in
near real-time to a system as specified in the Transport Operational and
Performance Systems - Bus Operation Specification.

() Event Services
The Operator must:

(i) provide data files for Event Services routes if they are both standalone event
routes or changes to trips on regular contracted routes for an Event;

(ii) use Opal enabled buses to operator the Event Services and Drivers must log
on to event route/trips to support real time tracking of the routes service for
TMC and Customer information;

(iii) display the event route number on the front of the bus;

(iv) log into the driver console and log into replacement trips to support real time
tracking of the service for TMC and Customer information; and

(v) use the TFINSW Operational Real Time Service Management tool to update
operations on the day of operations to cancel trips, skips stops etc. to support
accurate real time.

(k) Timetables

(i) TfNSW will provide PDF timetables including maps through its website
developed from the data submitted through their Planned Timetable data file
(currently TODIS).

(ii) Operators must supply either a PDF or printed version of the PDF to customers
when requested

() Asset Information

(i) Where a mobile or fixed asset generates health, operational or performance
data, TFNSW reserves the right to collect, receive or download this Data at no
cost to TFINSW.

(i) This Data will include but is not limited to sources such as CAN Bus, battery

system, charging system and air conditioning information where data is
available from any fixed, virtual and mobile assets.

(iii) Where the capability is viable, TFINSW reserves the right to receive this Data in
near real-time to a system as specified in the Transport Contract Operational
and Performance Systems Bus Specification.

8.7 OnDemand Services

(a) Initial integration and awareness of the On Demand Service in Customer Information

Products
(i) Operator must provide information to TFINSW to support awareness raising
and integration of the On Demand Services into the TINSW Customer
information products, which includes:
(A) map of the area the On Demand Service operates;
(B) type of model the On Demand Service is. The three models are:
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()] stop/hub to stop/hub;
(1 anywhere to stop/hub; and
(1 anywhere to anywhere;

(C) atop Transit Stop numbers for the stops to be used in the stop/hub to
stop/hub or anywhere to stop/hub On Demand models;

(D) route path if a route path is used by the On Demand Service;
(E
(F

) hours of operation, contact details, Operator website URL;
) cost and payment method for the On Demand Service; and
(G) details of Accessibility of the vehicles;

(ii) Operator must inform TFNSW of changes to their On Demand Service 21 days
in advance of the change.

(iii) Operator must submit changes to TINSW via the On Demand Service Change
Request form which in in future will transition to a web form.

(iv) Operator On Demand system must be able to provide On Demand service
information in GTFS Flex format to support Open Data and Google and 3rd
party App integration for service awareness.

(b) Fullintegration - Service awareness, bookings and service status update and tracking

(i) Operator must use a technology platform to manage the On Demand Service
that will support full integration with TFINSW systems, service awareness,
bookings and service status update and tracking.

(i) Operator must ensure that technology supports providing an API with key data
elements included but not limited to the list below that can be called to
provide details to TFNSW to provide Customers in real time information about
their service, its availability, costs to provide customers with accurate trip plan
options and awareness of the On Demand Service. The key data elements
include but are not limited to:

Awareness
(A) Operating hours (Days of week, hours of day, frequency of service if
applicable);

(B) Contact information (Phone number, website URL, App);
(C) Lead time (Booking/Cancellation/Amendment);

(D) Cost related info (Distance band/Fixed price/Regular vs
Concessions/Payment);

(E) Operating area;

(F) Operational model (Point/Anywhere to point/anywhere, Point/anywhere
to hub/stop (and vice versa)/Hub/stop to hub/stop); and

(Q) Accessibility.

Bookings

(H) Pickup location;

)] Dropoff location;

(J) Pickup time;

(K) Cost, if agreed beforehand as part of the quote;
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Accessibility requirement, if agreed beforehand;
Route to take/distance to travel, if agreed beforehand; and

Booking/Tracking ID.

Service status and tracking

(0) Booking/Tracking ID provided as part of the booking process;
(P) URL/API endpoint to check the service;
Q) Status of the booking and when it was updated; and

(R)

Chronological status changes.

(iii) System must support accepting bookings from Customer information
products if Customer chooses to book their service.

(iv) System must provide booking information and real time service status
information including service tracking.

(v) TFNSW will provide APl and integration requirements (currently under
development with MaaS Alliance and wider On Demand International
Community to create one accepted standard to adopt for On Demand).

8.8 Real Time Live Updates

(a) The Operator must update in real time the following systems:
(i) Service Alerts Management System (SAMS)

(A) TfNSW is currently developing an integrated system SAMS.

(B) The Operator will be expected to utilise SAMS and integrate into their
operations.

(C) SAMS provides context and Service Alert Information to explain why
real time changes are made on the day for customer information.
Operators can also block routes, stops, trips, segments of routes which
can be applied in consultation with TMC on the day of operations to
manage an incident if required.

(D) SAMS supports blocking of stops, routes, segment of route, trips to
assist with management and providing accurate information to
customers on the day of operations with TMC.

(i) TfNSW Operational Real Time Service Management tool (currently PTIPS) for

all:
(A) cancelled and early termination of trips;
(B) manual trip allocations; and

(C) skip stops.
8.9 Lost Property

(a) TfNSW has implemented a Lost Property System which will provide an online form for
all public transport customers to report lost items. It will provide an online system to

manage:
(i) registration of a lost item;
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(b)

(c)
(d)
(e)
(f)

8.10

8.1

ii) reporting of a lost item;
iii) searching for a lost item;

(
(
(iv) lost and found item matching; and

(v) status updates to customers who have reported lost items.

The Operator must procure sufficient licences to TFNSW’s Lost Property System to enable it
to undertake the lost property function.

The Operator must train staff in the use of the TINSW Lost Property System.
The Operator must use and integrate TENSW Lost Property System into their operations.
The Operator must log any lost property found into the Lost Property System.

The Operator must respond to all lost property requests by the close of the following
Business Day.

Social Media

The Operator must not establish or operate during the term of the Contract, its own social
media channels for the Services unless approved by TFNSW.

The Operator must work with TFNSW to provide content for social media platforms.

Other Marketing Requirements
The Operator must:

(a) unless otherwise agreed by TFNSW, ensure that all marketing materials are provided to
TfNSW for approval prior to publication;

(b) unless otherwise agreed by TfNSW, not publish or make publicly available any
marketing materials which have not been approved by TFNSW;

(c) atthe Operator's cost, produce the Operator's marketing materials in accordance with
the Operator’'s Communications and Marketing Plan;

(d) where requested to do so by TFNSW, make advertising space available on the interior
and exterior of Contract Buses, Transit Stops and Depots and do all things reasonably
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9.2

required by TFNSW to install TFNSW marketing campaign materials on the Contract
Buses; and

(e) maintain any TINSW marketing campaign materials in good condition, replacing them
where necessary with replacement materials provided by TFNSW and removing them
when required by TfNSW.

Wayfinding
Wayfinding Overview

(a) Transport for NSW is delivering a new integrated approach to wayfinding and Transit
Stop Signhage for the NSW transport network with the key benefits of:

(i) consistent and easy-to-follow visual messages; and

(ii) make using public transport easier for customers, particularly when changing
modes and taking unfamiliar journeys.

(b) The new Transit Stop Signage provides consistent and easy-to-follow visual messages
to make public transport easier for customers to use, particularly when changing modes
and taking unfamiliar journeys. The new signage also continues the roll-out of icons and
mode colours used in maps, timetables, the transportnsw.info website since November
2013, real-time smart phone apps, electronic signage at ferry wharves and train stations,
and social media including live updates through Twitter.

(c) The signs have already been installed across Sydney’s rail, ferry and light rail networks
and at a number of bus stops and coach stops, with further upgrades progressively
continuing across the transport network both in Sydney and beyond.

TfNSW Standards required to be met by Operator

(a) As part of the delivery of wayfinding the Operator must meet the requirements in these
documents and the Wayfinding Guidance Documents. These documents will be updated
time to time by TEINSW. The TFNSW Wayfinding Guidance Documents standard applies
to the Transit Stops including the pole and its location, timetable case, timetable print,
flag and finial (referenced as the B-pole), all information at the bus stop, information on-
board including screens and screen function and information or collateral pertaining to
interchange.

Where any assets or infrastructure require replacement, this must be completed on a
like for like basis, e.g. B-poles must be replaced with B-poles.

(b) This section applies to Transit Stops for all Bus Services, including On Demand stops
and hubs.

() The Operator must comply with the following key documents, which expand upon the
obligations in this standard:

(i) T BU WS 90002 ST Bus Stop Sign Pole Layout - Draft;
(ii) TfNSW Bus Product Guide;

(iii) Wayfinding Kit of Parts Train and Bus;

(iv) Bus Stop Auditing Process Guide;

(v) Bus Stop Audit Form;
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Bus Stop Installation and Assurance Process Guide and Notes;

Service Schedule WF001 Rail-Bus Technical Maintenance Plan General
Signage;

Technical Maintenance Plan for Rail and Bus Kit of Parts Wayfinding Bus Stop
Maintenance Process;

Bus Service Information Rules;

TfNSW Business Rules Bus Route Design;
TfNSW Shelter Requirements at Bus Stops;

Bus Fleet Digital Displays Screen Guidelines; and

On Demand Pilots Packaging Strategy and Scope.

(d) TfNSW may introduce new Wayfinding Guidance documents over time and Operator
must comply with the updated documents.

9.3 Transit Stop operations and maintenance

(a) The Operator must comply with all operations and maintenance requirements outlined in
this paragraph 9.3 that relate to all Transit Stops. This paragraph is considered
fundamental in delivering a consistent and successful level of customer experience.

(b) The Operator must comply with Bus stop maintenance requirements outlined in the
Technical Maintenance Plans and Wayfinding bus stops maintenance process regarding:

(i)
(ii)
(iii)

(iv)

Routine Maintenance - Technical Maintenance Plans;
Reactive maintenance - Supply and installation;

Process for ordering Kit of Parts products (TFNSW KOP - Maintaining asset
data integrity); and

Managing consumables (clear covers, tool kits, etc.).

(c) The Operator must:

(i)

(ii)

(vii)

manage every Transit Stop allocated to the Operator and recorded in TSM and
minimise free zones;

ensure information at Stops are consistent, up to date and accessible. The
information provided on the flags, timetables, TFINSW owned shelters and
assets, at stop PIDs and online must comply with TFNSW standards;

obtain and print timetables;
operate and maintain products, including updates to information;

maintain Transit Stop Signage, including B-poles, and information and
collateral within supporting infrastructure such as shelters, as part of the
Asset Management Activities in accordance with this Schedule.

For the avoidance of doubt, for B-Poles, TFNSW will supply production orders
to enable the Operator to procure bus pole flags, finials, timetable cases and
shelter headers or products within the Wayfinding Kit of Parts and Guidance
Documents and at the Operator’s cost. TFNSW can also supply bus pole flags,
finials cases and shelter headers or products within the Wayfinding Kit of
Parts or Guidance Documents if agreed and at the Operators cost;

when there is a change to a Route, or a new Route is introduced, ensure that
all new Transit Stop Sighage meets TFNSW standards and is updated in the
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(xi)

(xii)

(xiii)

(xiv)

(xv)

TfNSW 'Transit Stop Management System' operated by TFINSW or any
replacement of that system;

where at Stop Asset maintenance is outside the responsibility of the Operator
notify the relevant authority of the necessary maintenance;

document and maintain a proper record of all communications relating to
Transit Stops, B-poles and other Transit Stop Signage, including tracking of
up to date and temporary information and signage, and recorded such
information in TSM;

update Transit Stops to reflect Service Changes and support Customers with
temporary communication;

ensure B-poles and other Transit Stop Signage for all locations serviced by
any Service, which includes Timetable or Dedicated School Services Timetable
information, contains up to date timetable information and complies with any
standards or guidelines issued by TFNSW from time to time;

track and record that information is current and up to date within TSM;

install temporary notice signage at Stops the day the data goes live in trip
planning tools. The temporary notice is to be removed 10 days once the
Service is live;

update at Stop information promptly to support the Service Change. Flags,
timetables and printed collateral are to change no more than 5 days before
the change goes live and no later than 5 days after the Service is live; and

remove old timetables, maps and notices from the Stop within a week of
notice expiry.

9.4 Interchange Information

(a)

Wayfinding and signage at Interchanges will be specified in the Wayfinding Interchange
Planning Guide and Wayfinding Kit of Parts. The Operator will be required to:

(i)
(ii)
(iii)

(iv)

operate and maintain products, including updates to printed collateral;
procure, maintain, operate and manage the content of driver facing signage;

manage any back of house sighage, including safety, statutory, fire and
operations signage; and

liaise with relevant third parties and align local connection information.

9.5 Transit Stop Signage (adjustment, relocation or replacement)

(a)

(b)

TfNSW Standards will apply to any Bus Stop requiring adjustment, relocation or
replacement. Where this Schedule requires the Operator to replace Transit Stop
Signage on a like for like basis, then the TFINSW Standards will only apply to the extent
the Operator is required to replace such Transit Stop Signage on a like for like basis.

The Operator must ensure consistent application of B-poles at Head of Stand including:

(i)

The Bus Stop Sign Pole Standard and Bus Stop Audit process ensure
consistent placement of the Bus Stop at Head of Stand. The application of the
Customer Information Business Rules - Bus ensures consistency and
compliance of accurate information on the signage and collateral at Bus
Stops.
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(ii) Bus Stop Audits are used to determine the Head of Stand. Head of Stand is a
location on the kerb, aligned with the front of the bus where the bus can safely
open its doors with the bus parallel to the kerb. The area around Head of
Stand and within the circulation space require a level boarding point, with a
kerb as defined by DSAPT.

(iii) The placement of the B-pole along with the timetable case shall be placed in
alignment with the Head of Stand Location. The B-pole is to be installed
600mm in from the kerb and the flag and timetable case faces hall be
perpendicular to the kerb line.

(iv) All Customers will be enabled to board and alight from the front door and
safely wait and see an approaching bus. The Operator must ensure that
information on the B-pole is consistent, up to date and accessible.

(v) The Operator must liaise with the Roads Authority, local government authority
or any other Governmental Agency with responsibilities relevant to Transit
Stops and local residents, as appropriate, about the installation of Bus Stop
Signage.

(c) Service adjustments including service and route changes, diversions, stop closure, stop
relocations, timetable change, temporary services, replacement services and events
require stops to be adjusted from time to time. Changes to Stops must be approved by
TfNSW and scope can be established pending approval. The Bus Operators must comply
with the following requirements where appropriate:

(i) Audit process

(A) The Bus Stop Audit must follow the Bus Stop Audit Process Guide
utilising the Bus Stop Audit Form;

(B) The Bus Stop Audit Process ensures the placement of the Stop is at
Head of Stop.

(i) Product supply

(A) The Operator must maintain B-poles and Transit Stop Signage as part
of the Asset Maintenance Activities. For the avoidance of doubt,
TfNSW will supply Production Orders to enable the Operator to
procure bus pole flags, finials and timetable cases with the Wayfinding
Kit of Parts and at the Bus operator's cost. TFNSW can also supply bus
pole flags, finials and timetable cases with the Wayfinding Kit of Parts
if agreed and at the Operator’s cost.

(iii) Timetable Inserts

(A) Artwork for the timetables will be provided by TFNSW. The Operator
will be required to supply and install timetables as per the
requirements outlined in the Installation Assurance Guide.

(iv) Product installation

(A) All products must be installed in compliance with the Wayfinding Kit of
Parts and Installation Assurance Guide.

(B) If a new Bus Stop is approved by TFNSW as part of a Services Variation
requested by the Operator or the Operator requires a new Transit Stop
as part of a Planned Service Phase, supply and install Stop Sighage
must be in line with TFINSW Standards and processes.

(C) If there is a change to a Route, or a new Route is introduced the
Operator is to provide the 'X/Y' coordinates of the new Stop to TFNSW.

Greater Sydney Bus Contract Page 28 of 32
© TFNSW 2023

OFFICIAL: Sensitive - NSW Government



OFFICIAL: Sensitive - NSW Government
Transport Greater Sydney Bus Contract

for NSW

(D) The Operator is to inform Customers of any Service or Stop
adjustments or relocations and provide temporary signage as per
TfNSW requirements.

9.6 Passenger Information Displays (On-board)

(a) Existing and new fleet with on-board information displays require Customer facing
elements including visual and audio to comply with the Bus Fleet Digital Displays Screen
Guideline document.

(i) The Operator must operate and maintain digital information and on-board line
diagrams and maps. Maps may include either network or line diagram maps.

(ii) Maintenance of maps and line diagrams that the Operator must perform,
includes but is not limited to:

A) repair;

B) replacement;

(
(
(C) changes due to Service Changes;
(D) cleaning; and

(

E) graffiti removal.

(iii) If there is a change to a Route, or a new Route is introduced, the Operator
must ensure that maps and line diagrams meet TFNSW Standards and is
updated in the TFNSW 'Transit Stop Management System' operated by TFNSW
or any replacement of that system.

(iv) If there is a change to another operator Route or a change on another mode,
the Operator must ensure that maps and line diagrams meet TFNSW
Standards and are updated in the TFNSW 'Transit Stop Management System’
operated by TFNSW or any replacement of that system.

(v) The Operator must ensure that Customer facing on board information must
comply with the Customer Information Business Rules.

(vi) On board digital and maps/diagrams information must be updated promptly by
the Operator to support the Service Change. This requires:

(A) maps/diagrams are to change no more than 5 days before the change
goes live and no later than 5 days after the service is live; and

(B) digital information is to be updated when the service goes live.
9.7 Vehicle Destination signs

(a) The Operator must display the destination clearly on the front and side of all Contract
Buses in service ensuring it conforms with the Customer Information Business Rules,
excluding any Contract Buses without side destination signage.

(b) The Operator must display the route number clearly on the front, side and rear of all
Contract Buses in service ensuring it conforms with the Customer Information Business
Rules, excluding Contract Buses without side and rear route number signage.

Greater Sydney Bus Contract Page 29 of 32
© TFNSW 2023

OFFICIAL: Sensitive - NSW Government



OFFICIAL: Sensitive - NSW Government
Transport Greater Sydney Bus Contract

for NSW

10. Livery and Operator's Marks
10.1 Livery and Operator' Marks

(a) TfNSW will, in consultation with the Operator, develop, amend and periodically update
the TfNSW Public Transport Brand Style Guide to provide specifically for use of TINSW
Brands in relation to the Services in the Contract Area.

(b) The Operator must:
(i) ensure that the State Assets and Operator New Buses incorporate the TINSW Brand;

(i) incorporate the TINSW Brand in a manner that enables the State Assets and Operator
New Buses to be identified as part of an integrated transport network;

(iii) comply with the TFNSW Public Transport Brand Style Guide including by ensuring that:

(A) the TFINSW Brand is applied in accordance with the TEINSW Public
Transport Brand Style Guide;

(B) any Operator brand placement is co-branded with the relevant TFNSW
Brand and in a format and relative scale in accordance with the TINSW
Public Transport Brand Style Guide;

(C) all customer facing surfaces on vehicles, equipment, electronic
displays, printed, promotional or other branded materials display the
TfNSW Brand and the Operator brand in a manner that complies with
the TFNSW Public Transport Brand Style Guide; and

(D) the Operator does not use primary colours or other distinctive colour
schemes unless it can be demonstrated to TINSW's satisfaction that it
is complementary to and or consistent with the TFNSW Public
Transport Brand Style Guide;

(iv) comply with the following guides and toolkits:
(A) TfNSW Public Transport Brand Style Guide;
(

o8}

) Public Transport Disruption Signage Guide;
(C) TfNSW Editorial Guide;
(D) On Demand ODT Metro Toolkit; and
(E) SMBSC and OSMBSC - Bus decals and exterior logo specifications;

g O

(v) comply with a visual language as determined by TFNSW; and

(vi) ensure that the New Buses conform to uniform livery requirements prescribed by
TfNSW from time to time.

(c) If TINSW prescribes or varies any existing uniform livery requirements in respect of all
New Buses or requires that the livery of Existing Buses be updated to conform with
uniform livery requirements:

(i) the Operator must comply with that new or varied uniform livery requirement;
and
(ii) TfNSW must compensate the Operator for all reasonable incremental costs of

complying with that new or varied uniform livery requirement but only to the extent that
such costs exceed the costs that the Operator would have incurred had TFNSW not
required the new or varied uniform livery requirements.
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11.  Incident Management

1.1 Serious Incident Protocols

(a) Overview

(i) Transport Management Centre (TMC) is the primary and central point for
notification and communications about all TFNSW incidents, including those
from the Operator. TMC is the first point of contact with TENSW.

(ii) Under the TFNSW significant incident safety protocol , TMC will notify the
appropriate executive for all significant safety incidents. TMC is reached at
both 131 700 and 1300 725 886. The call must be acknowledged when made.

(b) The Operator must provide the following (minimum) details when contacting TFNSW
in relation to incidents in accordance with paragraph (a) above:

i) What happened, identifying the driver, the vehicle, and the location involved;
ii) Type of incident and number of people involved;

iii) Injuries and special needs (if any);

(
(
(
(iv) Disruption to services;
(v) What can we do to help;
(vi) Other impacts; and

(

vii) Confirm that regulators have been informed if required (including Emergency
Services via 000).

1.2 Serious Incidents

(a) A significant safety incident is one in which employees, customers, or community
members (or all or any of them) experience one or more of the following:

(1) Fatality or hospitalisation due to the serious nature of the injuries (including
suicide or self harm), and

(2) Failure of, or major damage to TFINSW infrastructure or other asset that could
result in serious harm.

An incident falls into this category also if it has high visibility to the public or has the
potential for media interest.

(b) The Operator must contact TEINSW in the following instances which elaborate the system
in accordance with paragraph (a) above:

(i) Safety and Welfare

(A) Fatality or person(s) seriously injured, i.e. requiring transportation to
hospital.

(B) Serious injury to a school child, i.e. requiring transportation to hospital.

(C) Passenger(s) unable to disembark due to technical asset failure for

more than 5 minutes.
(D) All bus roll away incidents.
(ii) Service

Partial or full closure of a line/route/run or incidents resulting in a significant
detrimental impact on other modes of transport, e.g. multiple services
impacted, such as a derailment, departure from roadway, collision, roll away
bus.

Greater Sydney Bus Contract Page 31 of 32
© TFNSW 2023

OFFICIAL: Sensitive - NSW Government



OFFICIAL: Sensitive - NSW Government
Transport Greater Sydney Bus Contract

for NSW

(iii) Asset or Technical Failure

Major failure of an asset that results in significant customer delays of > 30
minutes, e.g. bus fire, loss of wheel.

(iv) Security

(A) Police Operation (e.g. threat, suspicious package, security incident,
civil unrest).

(B) Antisocial behaviour on service or resulting in (potential) delays >30

minutes.
(v) Interchange/Station/Depot/Control Centre
(A) Evacuation or unplanned closure caused by: flood, fire, smoke or

hazardous substance spill, suspicious substance.

(B) Access and operation compromised (e.g. closed entry and exits for >20
minutes.

(c) Post Incident Analysis

Post the incident, the Public Transport & Contracts Team will follow up with the
Operator to check how they are supporting Customers and staff impacted and what
immediate actions have been taken to prevent a recurrence.
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